

Request for Proposal (RFP)  
 Bid No: Re-Bid 18-10-1940LE  
 Addendum No. 1

---

**Date:** May 17, 2019  
**To:** All Proposers  
**Subject:** Addendum No. 1  
 Consisting of Two (2) Pages  
**RFP No.:** Re-Bid 18-10-1940LE  
**Project Name:** N12(19-4)1,2&4  
**Owner:** Navajo Division of Transportation

Proposer shall make note of and/or incorporate all changes listed below into the requested Request for Proposal (RFP):

1. The Navajo Division of Transportation has received the following questions regarding this RFP and thereby issues the following responses:


| Questions Submitted  | Responses Provided  |
|--|---|
| On sheet B-10, all rebar listed on the table is EPOXY COATED, correct?   | Yes   |
| On sheet B-10, what is the imperial size of #34 rebar as shown for the longitudinal rebar for wingwall footings? (The quantity and size have the same number.)   | #13 metric (#4 imperial)  |
| For item "15301-0020 Contractor Quality Control" on the Bid Schedule table, can you clarify what does 13,750.00 Man Hrs. means exactly? Is it the same as a "Quality Control Allowance" or is it the same as Lump Sum? | <ul style="list-style-type: none"> <li>• It is the estimated number of man-hours that will be needed to complete the projects quality control plan.</li> <li>• Please review the supplemental specification Sections 153.09 – 153.10 under Exhibit F of the Contract Book for an explanation of how the bid item is to be measured and paid.</li> </ul> |
| Can I assume that we will not be replacing the entire highway but only replacing all the piping, correct?  | Please review the Final Plans to determine the scope of work.   |

Request for Proposal (RFP)  
 Bid No: Re-Bid 18-10-1940LE  
 Addendum No. 1

|   |   |
|---|---|
| <p>Do you have a construction schedule I can use? It would be very helpful in preparing our estimate.</p>   | <ul style="list-style-type: none"> <li>• The number of calendar days to be substantially complete on the project are 540 calendar days.</li> <li>• The number of calendar days for final acceptance of the project are 570 calendar days.           <ul style="list-style-type: none"> <li>○ See Article 4.3 of the Agreement in the Contract Book.</li> </ul> </li> </ul>  |
| <p>What is the timeline for the project?</p> <ul style="list-style-type: none"> <li>• Notice to Proceed date?</li> <li>• Start date of construction?</li> </ul> | <p>Please keep in mind that the project timeline below is <b>Tentative</b> and is dependent on how long the Navajo Nation’s Section 164 Review process takes to review and approve the construction contract.</p> <ul style="list-style-type: none"> <li>• Selection of Contractor: June 3, 2019</li> <li>• Contractor submits all required forms to Navajo DOT to process construction contract: June 3–10, 2019</li> <li>• Signed Navajo Nation Construction Contract and Notice of Award: Late June or Early July 2019</li> <li>• Construction Notice to Proceed: Middle of August 2019</li> </ul> |

**END OF ADDENDUM NO. 1**

Thank you for your interest!

 5/17/19  
 For AB

Ardaniel Begay, Principal Contract Analyst  
 Project Contact Person